

ORDER

**Sub:** Construction of approximately 17,972 Nos. of EWS / LIG-I, II & III type dwelling units (Package-I) with development of commercial area & onsite infrastructure works at Taloja Node, Navi Mumbai  
CA No. 01/CIDCO/CE(NM)/SE(HSG-II)/2019-20.  
(Ref CA No.01/CIDCO/CE(NM)/SE(HSG-II)/2018-19)

Construction of approximately 19,539 Nos. of EWS / LIG- I, II & III type dwelling units (Package-II)with development of commercial area & onsite infrastructure works at Kharghar Railway Station forecourt area & Bus Depot, Truck Terminus, ISBT at Kharghar, Kalamboli, Panvel & Vashi, Navi Mumbai.  
CA No. 01/CIDCO/CE(SP)/2019-20  
(Ref CA No. 02/CIDCO/CE(SP)/2018-19)


Construction of approximately 25,104 Nos. of EWS / LIG-I, II & III type dwelling units (Package-III) with development of commercial area & onsite infrastructure works at Sanpada, Juinagar, Mansarovar & Khandeshwar Railway Station forecourt area at Navi Mumbai.  
CA No. 02/CIDCO/CE(SP)/2019-20  
(Ref CA No. 03/CIDCO/CE(SP)/2018-19)

Construction of approximately 19,656 Nos. of EWS / LIG-I, II & III type dwelling units (Package-IV) with development of commercial area & onsite infrastructure works at Bamandongri & Kharkopar Railway Station forecourt area, Navi Mumbai.  
CA No. 03/CIDCO/CE(SP)/2019-20  
( Ref CA No. 04/CIDCO/CE(SP)/2018-19)

--: Corrigendum No.06,07,08,09 :--

1. CE(NM) & CE(SP) has accorded approval to reply / clarification to queries raised by bidders and uploading on website.
2. The Original File no. 57/2019 of SE(TP-II) on the subject containing noting side N/1 to N/5 and correspondence side C/1 to C/405 is retained in this office vide file **No. 6184**.

A copy of order is being forwarded to SE (HSG-I), SE(HSG-II), SE(HSG-III), SE (HSG-IV) for information and for the further necessary action please.

  
(R. P. Rade)<sup>7.6.21</sup>  
Executive Engineer (NM)  
Emp.No. 25577

SE (HSG-I), (HSG-II), SE (HSG-III), SE (HSG-IV)