ORDER

- Sub: 1. Construction of approximately 17,972 Nos. of EWS / LIG-I, II & III type dwelling units (Package-I) with development of commercial area & onsite infrastructure works at Taloja Node, Navi Mumbai.

 CA No. 01/CIDCO/CE(SP)/ 2018-19 (E -Bid No. 2836)
 - 2. Construction of approximately 19,539 Nos. of EWS / LIG-I, II & III type dwelling units (Package-II) with development of commercial area & onsite infrastructure works at Kharghar Railway Station forecourt area & amp, Bus Depot, Truck Terminus, ISBT at Kharghar, Kalamboli, Panvel & Vashi, Navi Mumbai.

 CA No. 02/CIDCO/CE(SP)/ 2018-19 (E -Bid No. 2837)
 - Construction of approximately 25,104 Nos. of EWS / LIG-I, II & III type dwelling units (Package-III) with development of commercial area & onsite infrastructure works at Sanpada, Juinagar, Mansarovar & Khandeshwar Railway Station forecourt area at Navi Mumbai.
 CA No. 03/CIDCO/CE(SP)/ 2018-19 (E -Bid No. 2838)
 - 4. Construction of approximately 19,656 Nos. of EWS / LIG-I, II & III type dwelling units (Package-IV) with development of commercial area & onsite infrastructure works at Bamandongri & Kharkopar Railway Station forecourt area, Navi Mumbai CA No. 04/CIDCO/CE(SP)/ 2018-19 (E -Bid No. 2839)

- Approval-

- 1. VC&MD has accorded an Approval to put a lumpsum EMD of Rs. 50Crs all together for all packages in view of getting a better competition from bidders for all packages.
- 2. The Original Docket File No. 276/2019 of CE(SP) on the subject containing noting side N/1 to N/3 is retained in this office vide file No.**6071**

A copy of order is being forwarded to ACE(III) for the further necessary action please.

(S. S. Ombhase) Executive Engineer (NM) Emp.No. 31525

ACE(III)